

FRAMEWORK SERVICES AGREEMENT

This framework services agreement (the "Agreement") is made between Ashford Rail Holdings plc ("Customer") and Pellwood Digital Pte. Ltd. ("Supplier").

1. DEFINITIONS AND INTERPRETATION

1.1 In this Agreement the following words have the meanings given to them in this clause 1. "Charges" means the amounts payable by the Customer for the Services as set out in the relevant Statement of Work. "Deliverables" means any item created by the Supplier for the Customer under a Statement of Work. "Services" means the services described in a Statement of Work.

1.2 Clause headings do not affect interpretation. A reference to a statute includes any subordinate legislation made under it and is a reference to that statute as amended or re-enacted from time to time.

1.3 Words in the singular include the plural and vice versa, and a reference to one gender includes the other.

2. APPOINTMENT AND STATEMENTS OF WORK

2.1 The Customer appoints the Supplier to provide the Services on a non-exclusive basis, and the Supplier accepts that appointment on the terms of this Agreement.

2.2 No Statement of Work is binding until signed by an authorised representative of each party. Each Statement of Work forms a separate contract incorporating these terms.

2.3 Where a Statement of Work conflicts with these terms, these terms prevail unless the Statement of Work expressly states which clause it overrides.

3. CHARGES AND PAYMENT

3.1 The Customer shall pay the Charges within forty-five (45) days of the date of the Supplier's invoice.

3.2 All amounts are exclusive of value added tax, which the Customer shall pay in addition at the prevailing rate against a valid tax invoice.

3.3 The Supplier may charge interest on undisputed sums paid late at 2% above the base rate of the Monetary Authority of Singapore, accruing daily.

3.4 The Customer may withhold payment of any amount it disputes in good faith, provided it notifies the Supplier of the dispute within fifteen (15) days of receiving the invoice and pays the undisputed balance when due.

4. TERM AND RENEWAL

4.1 This Agreement begins on the Effective Date and continues for an initial term of

thirty-six (36) months.

4.2 On expiry of the initial term this Agreement renews automatically for successive periods of twenty-four (24) months unless either party gives written notice of non-renewal not less than one hundred and twenty (120) days before the end of the then-current term.

5. TERMINATION

5.1 Either party may terminate this Agreement for convenience at any time on ninety (90) days written notice to the other party.

5.2 Either party may terminate this Agreement immediately on written notice if the other commits a material breach which is incapable of remedy, or which it fails to remedy within thirty (30) days of being required to do so in writing.

5.3 On termination the Customer shall pay for Services performed up to the effective date of termination, and the Supplier shall return or destroy the Customer's Confidential Information at the Customer's option.

6. INTELLECTUAL PROPERTY

6.1 All intellectual property rights in the Deliverables vest in the Customer on creation, and the Supplier assigns those rights to the Customer with full title guarantee.

6.2 The Supplier retains all rights in its pre-existing materials and grants the Customer a perpetual, non-exclusive, royalty-free licence to use them to the extent they are embedded in a Deliverable.

7. CONFIDENTIALITY

7.1 Each party shall keep the other's Confidential Information confidential for five (5) years from the date of disclosure and shall not use it except to perform this Agreement.

7.2 Clause 7.1 does not apply to information which is or becomes public through no fault of the receiving party, or which the receiving party is required to disclose by law or by a competent regulator.

8. LIMITATION OF LIABILITY

8.1 Subject to clause 8.3, each party's aggregate liability arising out of or in connection with this Agreement, whether in contract, tort (including negligence) or otherwise, shall not exceed 150% of the Charges paid or payable in the twelve (12) months preceding the event giving rise to the claim.

8.2 Neither party is liable for loss of profit, loss of anticipated savings, loss of business opportunity or any indirect or consequential loss.

8.3 Nothing in this Agreement limits liability for death or personal injury caused by negligence, for fraud, or for any liability which cannot lawfully be limited.

9. GOVERNING LAW AND JURISDICTION

9.1 This Agreement and any dispute arising out of or in connection with it are governed by the laws of Singapore.

9.2 The parties submit to the exclusive jurisdiction of the courts of Singapore.

10. SERVICE LEVELS

10.1 The Supplier shall provide the Services in accordance with the service levels set out in the applicable Statement of Work.

10.2 Availability is measured monthly, excluding planned maintenance notified at least five (5) working days in advance and emergency maintenance notified as soon as reasonably practicable.

10.3 Service credits are the Customer's sole financial remedy for a failure to meet a service level, save where the failure amounts to a material breach.

10.4 The Supplier shall provide a monthly service report within ten (10) working days of the end of each month, covering availability, incident volumes by severity, and the status of any outstanding corrective actions.

11. CHANGE CONTROL

11.1 Either party may request a change to a Statement of Work by submitting a written change request describing the change and the reason for it.

11.2 The Supplier shall respond within ten (10) working days with an impact assessment covering the effect on the Charges, the timetable and the service levels.

11.3 No change takes effect until both parties have signed a change note. Work performed on an unsigned change is at the Supplier's risk and expense.

12. PERSONNEL

12.1 The Supplier shall ensure that all personnel engaged in providing the Services are suitably qualified, experienced and trained.

12.2 The Supplier shall not remove or replace any person named as key personnel in a Statement of Work without the Customer's prior written consent, not to be unreasonably withheld.

12.3 Each party shall comply with all applicable laws relating to the employment of its own personnel, and neither party's personnel become employees of the other.

13. DATA PROTECTION

13.1 Each party shall comply with applicable data protection legislation in performing its obligations under this Agreement.

13.2 Where the Supplier processes personal data on behalf of the Customer it does so only on the Customer's documented instructions, and shall implement appropriate technical and organisational measures against unauthorised or unlawful processing.

13.3 The Supplier shall notify the Customer without undue delay and in any event within forty-eight (48) hours of becoming aware of a personal data breach affecting the Customer's data.

13.4 The Supplier shall not engage a sub-processor without the Customer's prior written authorisation, and shall impose on any authorised sub-processor obligations no less protective than those in this clause.

14. SECURITY

14.1 The Supplier shall maintain an information security management system aligned with ISO/IEC 27001 and shall provide evidence of certification on request.

14.2 The Supplier shall encrypt Customer data in transit and at rest using algorithms and key lengths that are generally accepted as secure at the relevant time.

14.3 The Customer may audit the Supplier's compliance with this schedule once in any twelve (12) month period on thirty (30) days notice, and more frequently following a security incident affecting the Customer.

14.4 The Supplier shall remediate any critical vulnerability within seven (7) days of discovery and any high vulnerability within thirty (30) days.

15. BUSINESS CONTINUITY

15.1 The Supplier shall maintain a business continuity and disaster recovery plan and shall test it at least annually.

15.2 The recovery time objective for the Services is four (4) hours and the recovery point objective is fifteen (15) minutes, unless a Statement of Work provides otherwise.

15.3 The Supplier shall provide the Customer with a summary of each test and of any corrective action arising from it.

16. INSURANCE

16.1 The Supplier shall maintain professional indemnity insurance of not less than S\$5,000,000 for each claim, and public liability insurance of not less than S\$2,000,000.

16.2 The Supplier shall provide evidence of cover on reasonable request and shall notify the Customer if cover lapses or is materially reduced.

17. COMPLIANCE

17.1 Each party shall comply with all applicable anti-bribery and anti-corruption laws and shall maintain policies and procedures designed to ensure compliance.

17.2 Each party shall comply with applicable modern slavery legislation and shall take reasonable steps to ensure that slavery and human trafficking do not occur in its supply chain.

17.3 Each party shall comply with applicable sanctions and export control laws, and neither shall require the other to act in a way that would breach them.

18. SUBCONTRACTING AND ASSIGNMENT

18.1 The Supplier may subcontract the performance of any part of the Services with the Customer's prior written consent, and remains responsible for the acts and omissions of its subcontractors.

18.2 Neither party may assign or otherwise transfer any of its rights or obligations under this Agreement without the prior written consent of the other, such consent not to be unreasonably withheld or delayed.

18.3 Either party may assign this Agreement in whole to a successor in title to the whole of its business without consent, on written notice to the other.

19. NOTICES AND GENERAL

19.1 Any notice under this Agreement shall be in writing and delivered by hand, by prepaid recorded delivery or by email to the address notified by the receiving party for that purpose.

19.2 This Agreement constitutes the entire agreement between the parties and supersedes all previous agreements and understandings relating to its subject matter.

19.3 No variation of this Agreement is effective unless it is in writing and signed by both parties.

19.4 A failure or delay in exercising a right under this Agreement does not operate as a waiver of that right.

19.5 If any provision is held to be invalid or unenforceable, the remaining provisions continue in full force, and the parties shall negotiate in good faith to replace the affected provision.

19.6 Nothing in this Agreement creates a partnership, joint venture or relationship of employer and employee between the parties.

19.7 A person who is not a party to this Agreement has no right to enforce any of its terms.

SCHEDULE 1 · STATEMENT OF WORK 01

This Statement of Work 01 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 01 as described below.

1. Scope. The Supplier shall deliver the workstream 01 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.
2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 7 months, subject to change control under clause 11.
3. Charges. The Charges for workstream 01 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.
4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.
5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 2 · STATEMENT OF WORK 02

This Statement of Work 02 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 02 as described below.

1. Scope. The Supplier shall deliver the workstream 02 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.
2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 8 months, subject to change control under clause 11.
3. Charges. The Charges for workstream 02 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.
4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.
5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 3 · STATEMENT OF WORK 03

This Statement of Work 03 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 03 as described below.

1. Scope. The Supplier shall deliver the workstream 03 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.
2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 9 months, subject to change control under clause 11.
3. Charges. The Charges for workstream 03 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.
4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.
5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 4 · STATEMENT OF WORK 04

This Statement of Work 04 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 04 as described below.

1. Scope. The Supplier shall deliver the workstream 04 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.
2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 10 months, subject to change control under clause 11.
3. Charges. The Charges for workstream 04 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.
4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.
5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the

extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 5 · STATEMENT OF WORK 05

This Statement of Work 05 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 05 as described below.

1. **Scope.** The Supplier shall deliver the workstream 05 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.
2. **Timetable.** Work begins on the commencement date recorded in the project initiation document and is expected to complete within 11 months, subject to change control under clause 11.
3. **Charges.** The Charges for workstream 05 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.
4. **Acceptance.** The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.
5. **Dependencies.** The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 6 · STATEMENT OF WORK 06

This Statement of Work 06 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 06 as described below.

1. **Scope.** The Supplier shall deliver the workstream 06 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.
2. **Timetable.** Work begins on the commencement date recorded in the project initiation document and is expected to complete within 12 months, subject to change control under clause 11.
3. **Charges.** The Charges for workstream 06 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.
4. **Acceptance.** The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.
5. **Dependencies.** The Customer shall provide timely access to its personnel, systems,

environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 7 · STATEMENT OF WORK 07

This Statement of Work 07 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 07 as described below.

1. Scope. The Supplier shall deliver the workstream 07 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.
2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 13 months, subject to change control under clause 11.
3. Charges. The Charges for workstream 07 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.
4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.
5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 8 · STATEMENT OF WORK 08

This Statement of Work 08 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 08 as described below.

1. Scope. The Supplier shall deliver the workstream 08 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.
2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 14 months, subject to change control under clause 11.
3. Charges. The Charges for workstream 08 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.
4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 9 · STATEMENT OF WORK 09

This Statement of Work 09 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 09 as described below.

1. Scope. The Supplier shall deliver the workstream 09 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.
2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 15 months, subject to change control under clause 11.
3. Charges. The Charges for workstream 09 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.
4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.
5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 10 · STATEMENT OF WORK 10

This Statement of Work 10 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 10 as described below.

1. Scope. The Supplier shall deliver the workstream 10 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.
2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 16 months, subject to change control under clause 11.
3. Charges. The Charges for workstream 10 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.
4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 11 · STATEMENT OF WORK 11

This Statement of Work 11 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 11 as described below.

1. Scope. The Supplier shall deliver the workstream 11 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.
2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 17 months, subject to change control under clause 11.
3. Charges. The Charges for workstream 11 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.
4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.
5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 12 · STATEMENT OF WORK 12

This Statement of Work 12 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 12 as described below.

1. Scope. The Supplier shall deliver the workstream 12 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.
2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 18 months, subject to change control under clause 11.
3. Charges. The Charges for workstream 12 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.
4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A

Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 13 · STATEMENT OF WORK 13

This Statement of Work 13 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 13 as described below.

1. Scope. The Supplier shall deliver the workstream 13 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.
2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 19 months, subject to change control under clause 11.
3. Charges. The Charges for workstream 13 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.
4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.
5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 14 · STATEMENT OF WORK 14

This Statement of Work 14 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 14 as described below.

1. Scope. The Supplier shall deliver the workstream 14 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.
2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 20 months, subject to change control under clause 11.
3. Charges. The Charges for workstream 14 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.
4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of

delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 15 · STATEMENT OF WORK 15

This Statement of Work 15 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 15 as described below.

1. Scope. The Supplier shall deliver the workstream 15 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.

2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 21 months, subject to change control under clause 11.

3. Charges. The Charges for workstream 15 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.

4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 16 · STATEMENT OF WORK 16

This Statement of Work 16 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 16 as described below.

1. Scope. The Supplier shall deliver the workstream 16 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.

2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 22 months, subject to change control under clause 11.

3. Charges. The Charges for workstream 16 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.

4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 17 · STATEMENT OF WORK 17

This Statement of Work 17 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 17 as described below.

1. Scope. The Supplier shall deliver the workstream 17 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.

2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 23 months, subject to change control under clause 11.

3. Charges. The Charges for workstream 17 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.

4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 18 · STATEMENT OF WORK 18

This Statement of Work 18 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 18 as described below.

1. Scope. The Supplier shall deliver the workstream 18 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.

2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 24 months, subject to change control under clause 11.

3. Charges. The Charges for workstream 18 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.

4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 19 · STATEMENT OF WORK 19

This Statement of Work 19 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 19 as described below.

1. Scope. The Supplier shall deliver the workstream 19 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.

2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 25 months, subject to change control under clause 11.

3. Charges. The Charges for workstream 19 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.

4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 20 · STATEMENT OF WORK 20

This Statement of Work 20 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 20 as described below.

1. Scope. The Supplier shall deliver the workstream 20 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.

2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 26 months, subject to change control under clause 11.

3. Charges. The Charges for workstream 20 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment

terms in clause 3.

4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 21 · STATEMENT OF WORK 21

This Statement of Work 21 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 21 as described below.

1. Scope. The Supplier shall deliver the workstream 21 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.

2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 27 months, subject to change control under clause 11.

3. Charges. The Charges for workstream 21 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.

4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 22 · STATEMENT OF WORK 22

This Statement of Work 22 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 22 as described below.

1. Scope. The Supplier shall deliver the workstream 22 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.

2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 28 months, subject to change control under clause 11.

3. Charges. The Charges for workstream 22 are calculated on a time and materials basis at

the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.

4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 23 · STATEMENT OF WORK 23

This Statement of Work 23 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 23 as described below.

1. Scope. The Supplier shall deliver the workstream 23 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.

2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 29 months, subject to change control under clause 11.

3. Charges. The Charges for workstream 23 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.

4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 24 · STATEMENT OF WORK 24

This Statement of Work 24 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 24 as described below.

1. Scope. The Supplier shall deliver the workstream 24 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.

2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 30 months, subject to change control under clause 11.

3. Charges. The Charges for workstream 24 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.

4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 25 · STATEMENT OF WORK 25

This Statement of Work 25 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 25 as described below.

1. Scope. The Supplier shall deliver the workstream 25 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.

2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 31 months, subject to change control under clause 11.

3. Charges. The Charges for workstream 25 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.

4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 26 · STATEMENT OF WORK 26

This Statement of Work 26 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 26 as described below.

1. Scope. The Supplier shall deliver the workstream 26 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.

2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 32 months, subject to change control under clause 11.

3. Charges. The Charges for workstream 26 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.

4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 27 · STATEMENT OF WORK 27

This Statement of Work 27 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 27 as described below.

1. Scope. The Supplier shall deliver the workstream 27 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.

2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 33 months, subject to change control under clause 11.

3. Charges. The Charges for workstream 27 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.

4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 28 · STATEMENT OF WORK 28

This Statement of Work 28 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 28 as described below.

1. Scope. The Supplier shall deliver the workstream 28 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.

2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 34 months, subject to change control under

clause 11.

3. Charges. The Charges for workstream 28 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.

4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 29 · STATEMENT OF WORK 29

This Statement of Work 29 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 29 as described below.

1. Scope. The Supplier shall deliver the workstream 29 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.

2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 35 months, subject to change control under clause 11.

3. Charges. The Charges for workstream 29 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.

4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 30 · STATEMENT OF WORK 30

This Statement of Work 30 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 30 as described below.

1. Scope. The Supplier shall deliver the workstream 30 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.

2. Timetable. Work begins on the commencement date recorded in the project initiation

document and is expected to complete within 36 months, subject to change control under clause 11.

3. Charges. The Charges for workstream 30 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.

4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 31 · STATEMENT OF WORK 31

This Statement of Work 31 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 31 as described below.

1. Scope. The Supplier shall deliver the workstream 31 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.

2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 37 months, subject to change control under clause 11.

3. Charges. The Charges for workstream 31 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.

4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 32 · STATEMENT OF WORK 32

This Statement of Work 32 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 32 as described below.

1. Scope. The Supplier shall deliver the workstream 32 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.

2. **Timetable.** Work begins on the commencement date recorded in the project initiation document and is expected to complete within 38 months, subject to change control under clause 11.
3. **Charges.** The Charges for workstream 32 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.
4. **Acceptance.** The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.
5. **Dependencies.** The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 33 · STATEMENT OF WORK 33

This Statement of Work 33 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 33 as described below.

1. **Scope.** The Supplier shall deliver the workstream 33 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.
2. **Timetable.** Work begins on the commencement date recorded in the project initiation document and is expected to complete within 39 months, subject to change control under clause 11.
3. **Charges.** The Charges for workstream 33 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.
4. **Acceptance.** The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.
5. **Dependencies.** The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 34 · STATEMENT OF WORK 34

This Statement of Work 34 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 34 as described below.

1. **Scope.** The Supplier shall deliver the workstream 34 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.

2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 40 months, subject to change control under clause 11.

3. Charges. The Charges for workstream 34 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.

4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 35 · STATEMENT OF WORK 35

This Statement of Work 35 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 35 as described below.

1. Scope. The Supplier shall deliver the workstream 35 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.

2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 41 months, subject to change control under clause 11.

3. Charges. The Charges for workstream 35 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.

4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 36 · STATEMENT OF WORK 36

This Statement of Work 36 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 36 as described below.

1. Scope. The Supplier shall deliver the workstream 36 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a

period of hypercare of thirty (30) days following go-live.

2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 42 months, subject to change control under clause 11.

3. Charges. The Charges for workstream 36 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.

4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 37 · STATEMENT OF WORK 37

This Statement of Work 37 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 37 as described below.

1. Scope. The Supplier shall deliver the workstream 37 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.

2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 43 months, subject to change control under clause 11.

3. Charges. The Charges for workstream 37 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.

4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 38 · STATEMENT OF WORK 38

This Statement of Work 38 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 38 as described below.

1. Scope. The Supplier shall deliver the workstream 38 scope agreed in the project

initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.

2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 44 months, subject to change control under clause 11.

3. Charges. The Charges for workstream 38 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.

4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 39 · STATEMENT OF WORK 39

This Statement of Work 39 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 39 as described below.

1. Scope. The Supplier shall deliver the workstream 39 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.

2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 45 months, subject to change control under clause 11.

3. Charges. The Charges for workstream 39 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.

4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.

5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 40 · STATEMENT OF WORK 40

This Statement of Work 40 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 40 as described below.

1. Scope. The Supplier shall deliver the workstream 40 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.
2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 46 months, subject to change control under clause 11.
3. Charges. The Charges for workstream 40 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.
4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.
5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 41 · STATEMENT OF WORK 41

This Statement of Work 41 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 41 as described below.

1. Scope. The Supplier shall deliver the workstream 41 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.
2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 47 months, subject to change control under clause 11.
3. Charges. The Charges for workstream 41 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.
4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.
5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.

SCHEDULE 42 · STATEMENT OF WORK 42

This Statement of Work 42 is entered into under the Framework Services Agreement and incorporates its terms. The Services comprise design, build and run activities for workstream 42 as described below.

1. Scope. The Supplier shall deliver the workstream 42 scope agreed in the project initiation document, including discovery, solution design, build, test, deployment and a period of hypercare of thirty (30) days following go-live.
2. Timetable. Work begins on the commencement date recorded in the project initiation document and is expected to complete within 48 months, subject to change control under clause 11.
3. Charges. The Charges for workstream 42 are calculated on a time and materials basis at the rate card in Schedule A, invoiced monthly in arrears, and are subject to the payment terms in clause 3.
4. Acceptance. The Customer shall test each Deliverable within fifteen (15) working days of delivery and shall notify the Supplier of any failure to meet the acceptance criteria. A Deliverable not rejected within that period is deemed accepted.
5. Dependencies. The Customer shall provide timely access to its personnel, systems, environments and data as reasonably required. The Supplier is relieved of a delay to the extent it is caused by the Customer's failure to meet a dependency.